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Section 15-4.01A(2). Use to modify requirements for bridge removal work plans.

1. Use with projects involving only railing removal or a small portion removal for a widening over traffic.
Replace the 4th paragraph in section 15-4.01A(2) with:
Calculations for the removal plan must demonstrate the stability of the structure during each stage of removal. Include dead and live loads used in the design of protective covers.

2. Use if 20 days review time is not enough. Allow 25 to 35 days if the removal is complicated, i.e., very high, large traffic openings or heavy skews. Where removal is over a RR, allow at least 40 days (check the RR agreement; it may require more than 40 days).
Add to section 15-4.01A(2):
The Department's review time for work plans for removing specific structures or portions of structures is shown in the following table:
	Structure or portion of structure
	Review time

	
	

	
	

	
	

	
	



