

**DEPARTMENT OF TRANSPORTATION**

ES-OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



June 25, 2001

01-Men-162-9.1  
01-407304  
ACSTP-S162(032)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MENDOCINO COUNTY ABOUT 9.1 km EAST OF LONGVALE AT 2.4 km WEST OF BLOODY RUN CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 10, 2001, instead of the original date of June 26, 2001.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Project Plans and the Proposal and Contract.

On Project Plan Sheet No.16, in the "ROADWAY ITEMS" table, the quantity for item "ROADWAY EXCAVATION" from Station 10+59.00 to 11+91.00 is changed to 4177.4 cubic meter. The revised SUBTOTAL and TOTAL for ROADWAY EXCAVATION is 4590.4 cubic meter.

In the Proposal and Contract, the Engineer's Estimate Item 20 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Plans, Specifications & Estimates Branch  
Office of Office Engineer

Attachment

**ENGINEER'S ESTIMATE**  
**01-407304**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1 (S)	074028	TEMPORARY FIBER ROLL	M	900		
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	120152	TEMPORARY PAVEMENT MARKING (TAPE)	M2	14		
5	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	M	170		
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	8		
7 (S)	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM	LUMP SUM	
8	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2		
9	129000	TEMPORARY RAILING (TYPE K)	M	90		
10	129100	TEMPORARY CRASH CUSHION MODULE	EA	22		
11	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	160		
12	150805	REMOVE CULVERT	M	16		
13	021422	REMOVE RAILROAD TRACK	LS	LUMP SUM	LUMP SUM	
14	151230	SALVAGE DOWNDRAIN	M	60		
15	152300	RESET OBJECT MARKER	EA	1		
16	152390	RELOCATE ROADSIDE SIGN	EA	1		
17 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	440		
18	021423	RELOCATE RSP, 1/4 T	M3	1370		
19	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
20	190101	ROADWAY EXCAVATION	M3	4600		