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Section 13-7.03D. Use if the project includes a bid item for street sweeping and the requirements in section 13-4.03F are not enough for this project or if more than 1 street sweeper is required.

1. Edit par. as necessary to suit project. Include different activities than those specified in the 2nd par. of section 13-4.03F. Add or delete items as necessary.
Add to section 13-7.03D:
Sweep paved roads at _____, _____, and _____ within the job site:
1.	During _____ activities
2.	When _____ are entering and leaving the job site
3.	After _____ activities
4.	_____

2. Use to decrease or increase street sweeping response time from those specified in the 3rd par. of section 13-4.03F. Insert response time. Consult with the Construction Storm Water Coordinator for sweeping frequency. Increase the estimate if the sweeper is required at more of the Contractor's activities. If you require the Contractor to provide the sweeper within 1 hour of a request from the RE, increase the estimate. Add additional cost in the range of $50,000 to $125,000.
Monitor paved areas and roadways within the project. Sweep within:
1.	_____ if sediment or _____ is observed during activities that require sweeping
2.	_____ if sediment or _____ is observed during activities that do not require sweeping


3. Use to increase the number of street sweepers to be on the job site at all times. Insert the number of street sweepers. Consult with Construction Storm Water Coordinator for the number of sweepers to be on the job site at all times.
Replace 3rd paragraph of section 13-7.03D with:
At least _____ street sweepers must be kept at the job site at all times when street sweeping work is required. Each street sweeper must be in good working order.
