

**DEPARTMENT OF TRANSPORTATION****ESC/OE MS #43****1727 30TH Street, 2ND Floor****Sacramento, CA 95816**

December 27, 2000

04-Sol-80/505-R17.2/R70.0,R0.0/R17.1

04-264404

ACIMG-080-2(082)42E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SOLANO COUNTY, IN FAIRFIELD, VACAVILLE, AND DAVIS, AT VARIOUS LOCATIONS ON ROUTE 80 FROM 1.1 km SOUTH OF RED TOP ROAD UNDERCROSSING TO OLD DAVIS ROAD UNDERCROSSING AND ON ROUTE 505 FROM ROUTE 505/80 SEPARATION TO PUTAH CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on January 9, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 18 dated 12-22-00. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

In the Special Provisions, Section 5-1.12, "PAYMENTS," the following is added:

"For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum value of the contract item of work which will be recognized for progress payment purposes:

A. CLEARING AND GRUBBING     \$1,500.00

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of Contract," of the Standard Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment purposes herein above listed for the item, will be included for payment in the first estimate made after acceptance of the contract."

In the Special Provisions, Section 8-2.01, "PORTLAND CEMENT CONCRETE," paragraphs three through eleven are deleted.

In the Special Provisions, Section 10-1.07, "MAINTAINING TRAFFIC," in the Lane Closure Charts No's. 1-52, the term "Auxiliary," is deleted.

In the Special Provisions, Section 10-1.07, "MAINTAINING TRAFFIC," Lane Closure Chart No. 20 is replaced as attached.

In the Proposal and Contract, the Engineer's Estimate Item 2 is deleted as attached.

Addendum No. 1  
Page 2  
December 27, 2000

04-Sol-80/505-R17.2/R70.0,R0.0/R17.1  
04-264404  
ACIMG-080-2(082)42E

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Division of Office Engineer

Attachments

**LOCATION:** Eastbound – Rte 80 – On-ramp from Pitt School Rd., Solano County.

**Legend:**

<b>x</b>	<b>Ramp may be closed</b>
----------	---------------------------

CONTRACT NO. 04-264404  
REPLACED PER ADDENDUM NO. 1 DATED DECEMBER 27, 2000

**ENGINEER'S ESTIMATE****04-264404**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1 (S)	020216	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	BLANK					
3 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
4 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
5	150659	REMOVE TERMINAL SECTION	EA	6		
6	150662	REMOVE METAL BEAM GUARD RAILING	M	970		
7	020218	REMOVE BRIDGE APPROACH GUARD RAILING	M	380		
8	150771	REMOVE ASPHALT CONCRETE DIKE	M	330		
9	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
10	390155	ASPHALT CONCRETE (TYPE A)	TONN	19		
11	394001	PLACE ASPHALT CONCRETE DIKE	M	330		
12	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	M2	22		
13	510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	4.2		
14	832001	METAL BEAM GUARD RAILING	M	1240		
15	839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	11		
16	839559	TERMINAL SYSTEM (TYPE ET)	EA	9		
17	839565	TERMINAL SYSTEM (TYPE SRT)	EA	77		
18	839591	CRASH CUSHION, SAND FILLED	EA	6		

**TOTAL BID: \_\_\_\_\_**