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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN CONTRA COSTA
COUNTY AT VARIOUS LOCATIONS to revise the Nolice to Bidders and Special Provisions.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared
in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, October 22, 2015.
in the Special Provisions, Section 14-6.02 is replaced as atfached,
In the Special Provisions, Section 14-6.05 is replaced as attached,
In the Special Provisions, Section 14-6.08 is deleted.

To Bid bock holders;:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Nofice to Bidders section of the Notice to Bidders and Special Provisions.

Submit the Bid book as described in the Elecironic Bidding Guide at the Bidders' Exchange website.
http:/lwww.dot.ca.gov/ha/esc/oe/electronic_bidding/electronic_bidding.html

tnform subcontractors and suppliers as necessary.

“Provide a safe, sustainable, integrated and efficient lransportalion system
fo enhance California’s economy and fivabflity”
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This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web
site:

http:Ilwww.dot.ca.govlhqlescloelprbject_acls_addendaIO4IO4-2J1504

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements
of this letier before submitting your bid.

Sincerely,

BIJAN SARTIPI
QO& District Director

Attachments

“Provide a safe, sustainable, integrated and efficient transportation system
fo enhance California’s economy and livability”




Replace section 14-6.02 with:
14-6.02 SPECIES PROTECTION
14-6.02A General .
Section 14-6.02 includes specifications for protecting regulated spacies or their habitat.

This project is within or near habitat for regulated species shown in the following table:

Species Name
Nesting migratery birds
Nesting Raptors

The Department anticipates nesting or attempted nesting by migratory and nongame birds from February 1 to
August 31.

14-8.02B Material

Not Used

14-6.02C Construction
14-6.02C(1) General
Not Used

14-6.02C(2) Protective Radius

Upon discovery of a regulated species, stop construction activities within a 50-ft radius of the discovery or as
defined in the table below. Immediately notify the Engineer. Do not resume activities until receiving notification
from the Engineer.

Regulated species | Protective radius
hame

Nesting raptors 300 ft

14-6.02C(3) Protocols
Not Used

14-6.02C(4) Biological Resource Information
Not Used
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14-6.02C(5) Protection Measures
Within the job site, implement the following protection measures:

1. Pre-construction survey notification:
1.1 Notify the Engineer at [east 30 days before starting job site activities such that pre-construction surveys
can be conducted.
2. Nesting migratory bird protection:
2.1 Initial Blrd surveys and work authorization period:
2.1.1 Notify the Engineer 10 days before the start of work. A contractor supplied biologist will
perform an initial nesting bird survey of the job site.
21.2  Proceed with work when authorized.
21.3  This work authorization is valid for 72 hours,
2.2 Subsequent bird surveys and work authaorization pericds:
2.2.1 After 72 hours, the contractor supplied biologist is required to perform another bird survey of
the job site and work area,
222  Proceed with work when authorized.
223  Work authorization is valid for 72 hours,
2.3 If you discover a nest, stop work within the protective radius immediately and notify the Engineer. Do
not disturb birds or nests occupied by birds, hatchlings or eggs. Do not resume work until directed.
3. Night time construction activities:
3.1 During night work, direct construction lights away from natural areas.
4, Work performed near salt marshes: ’
4.1 Perform work at the following locations only in the non-nesting season from September 1 to January
31
4.1.1  On Route 580, sign location number 93, 94, 85, and 96.
4.1.2  On Route 680, sign location number 162 and 163.

14-6.02C(6) Monitoring Schedule
Not Used

14-6.02D Payment
Not Used
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Replace section 14-6.05 with:
14-6.05 CONTRACTOR-SUPPLIED BIOLOGIST
14-6.05A General
14-6.05A(1) Summary
Section 14-6.05 includes specifications for providing a Contractor-supplied biologist to monitor construction and
other activities to protect regulated species that may be harmed during construction activities.
14-6.05A(2) Submittals
14-6.05A(2)(a) Qualifications

Within 7 days after Contract approval, submit each biologist's name, resume, and statement of qualifications.
Allow 15 days for review. If the submittal is incomplete, the Engineer will provide comments. Within 7 days after
receiving the Engineer's comments, update and resubmit qualifications data. Do not start construction activities
until the Contractor-supplied biolagist is authorized.

14-6.05A{2)(b) Protocols

Within 30 days before beginning survey activities, submit protocols for species protection surveys for acceptance.
14-6.05A(2)(c) Pre-Construction Survey Report

Submit a pre-construction survey report within 14 days before starting construction activities.

14-6.05A(2)(d} Initial Monitoring Report

Submit an Initial Monitoring Report that includes, at a minimum, the requirements for Monitoring Report submittals
within 12 hours after starting ground-disturbing activities.

14-6.05A(2){e} Monitoring Report
Submit a Monitoring Report every 5 working days during the monitoring period.

14-6.05A(2){f) Incident Report
Submit an Incident Report within 24 hours of the incident.

14-6.05A(2)(g) Annual Monitoring Report
Not Used

14-6.05A(2)(h) Final Monitoring Report
Submit no later than 20 days after completion of the project.

14-6.05A(3) Quality Control and Assurance
Not Used

14-6.05A(3)(b) Protocols
Not Used

14-6.05B Materials
Not Used

14-6.05C Construction
14-6.05C(1) General
Not Used

14-6.05C(2) Pre-construction Survey
Survey the work area for regulated species within 3 days before starting construction activities.
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14-6.05C(3) Protective Radius
Not Used

14-6.05C{4) Monitoring Schedule
Monitering must comply with the schedule in section 14-6.02.

14-6.05C(5) Monitoring Duties
The biologist must:

GRLON =

Monitor for regulated species within the project area.

Assure that construction activities do not result in take of regulated species.
Assure that construction activities comply with PLACs.

Immediately notify the Engineer of any take of regulated species.

Prepare, submit, and sign notifications and reports.

14-6.05C(6) Notification and Reporting
All reports must include the following:

CENIAR LN

PLAC requirement implementation

Name(s) of the biologist(s) conducting biological activity

Date(s) and time(s) of monitoring

Locations and activities monitored

Representative photographs

Findings

If regulated species are observed, reparts must recommend actions to protect the regulated species
Name of the biclogist who prepared the report

Signature of the biclogist certifying the accuracy of the report

The Pre-Construction Survey Report includes one of the following:

1.
2.

Detailed cbservations and locations where regulated species were ocbserved
Statement that no regulated species were observed by each biclogist

The Incident Report includes:

el

Description of any take incident

Species name and number taken

Details of required notifications with contact information
Corrective actions proposed or taken

Disposition of taken species

14-6.05D Payment
Not Used
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