Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet
Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3

SLOPE STAKE LISTING & DIAGRAM

Project Description: HITCHCOCK Rd SIGNAL

January 23, 2015 1:06:56 PM

Ccp ETW H1 ETW ES Cp
-35.53 -27.10 0.00 41.17 70.82 |74.74
ES HP
-32.53 71.74
Alignment Chain H1
Station: 10+68.99
Ccp ES ETW H1 ETW ES HP
-35.53 -32.53 -27.10 0.00 41.17 70.82 71.07 71.49 71.74
48.74 48.65 48.76 49.30 48.68 48.38 48.88 48.88 48.38
3.00% -2.00% -2.00% -1.50% -1.00% 0.50:1 0.00% -0.50:1
C 0.09 F 0.11 F 0.54 F 0.62 F 0.30 C 0.50 F 0.00 F 0.50
@ 3.00 @ 542 @ 27.10 @ 41.17 @ 29.65 @ 0.25 @ 042 @ 0.25
CP
74.74
48.26
-4.09%
F 0.12
@ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break
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Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet
Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3

SLOPE STAKE LISTING & DIAGRAM

January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

CP ETW H1 ETW ES CP
-35.05 -26.69 0.00 40.29 65.11 69.03
ES HP
-32.05 66.03
Alignment Chain H1
Station: 10+70.10
CP ES ETW H1 ETW ES HP
-35.05 -32.05 -26.69 0.00 40.29 65.11 65.36 65.78 66.03
48.73 48.66 48.76 49.30 48.69 48.44 48.94 48.94 48.44
2.57% -2.00% -2.00% -1.50% -1.00% 0.50:1 0.00% -0.50:1
C 0.08 F 0.11 F 0.53 F 0.60 F 0.25 C 0.50 F 0.00 F 0.50
@ 3.00 @ 5.36 @ 26.69 @ 40.29 @ 24.81 @ 0.25 @ 042 @ 0.25
CP
69.03
48.34
-3.36%
F 0.10
@ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break
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SLOPE STAKE LISTING & DIAGRAM
Station Range: 10+68.99 to 16+61.41 January 23, 2015 1:06:56 PM

Project Units: US Survey Feet

Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3 Project Description: HITCHCOCK Rd SIGNAL

CP ETW H1 ETW ES CP
-34.78 -26.46 0.00 39.79 62.79 |66.71
ES HP
-31.78 63.71

Alignment Chain H1

Station: 10+70.75
CP ES ETW H1 ETW ES HP
-34.78 -31.78 -26.46 0.00 39.79 62.79 63.04 63.46 63.71
48.73 48.66 48.77 49.30 48.70 48.47 48.97 48.97 48.47
2.33% -2.00% -2.00% -1.50% -1.00% 0.50:1 0.00% -0.50:1
C 0.07 F 0.11 F 0.53 F 0.60 F 0.23 C 0.50 F 0.00 F 0.50
@ 3.00 @ 5.33 @ 26.46 @ 39.79 @ 23.00 @ 0.25 @ 042 @ 0.25
CP
66.71
48.35
-3.89%
F 0.12
@ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
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C/F information is calculated from CP to CL for each grade break



SLOPE STAKE LISTING & DIAGRAM

Station Range: 10+68.99 to 16+61.41 January 23, 2015 1:06:56 PM

Project Units: US Survey Feet
Contract No.: 05-0T2704

Co./Rte./PM: Mon/68/PM19.0-19.3 Project Description: HITCHCOCK Rd SIGNAL

cp ETW H1 ETW ES |cp
-34.31 26.04 0.00 38.87 59.19 |63.11
ES HP
-31.31 60.11
Alignment Chain H1
Station: 10+72.01
cp ES ETW H1 ETW ES HP
-34.31 -31.31 -26.04 0.00 38.87 59.19 59.44 59.86 60.11
48.72 48.67 48.77 49.29 48.52 48.31 48.81 48.81 48.31
1.91% -2.00% -2.00% -2.00% -1.00% 0.50:1 0.00% -0.50:1
C 0.06 F 0.11 F 0.52 F 0.78 F 0.20 C 050 F 0.00 F 0.50
@ 3.00 @ 5.27 @ 26.04 @ 38.87 @ 20.32 @ 0.25 @ 042 @ 0.25
CP
63.11
48.34
0.94%
C 0.03
@ 3.00
EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
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C/F information is calculated from CP to CL for each grade break



SLOPE STAKE LISTING & DIAGRAM

Station Range: 10+68.99 to 16+61.41 January 23, 2015 1:06:56 PM
Project Units: US Survey Feet

Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3 Project Description: HITCHCOCK Rd SIGNAL

CcP ES ETW H1 ETW ES CcP
-32.00 |-29.00 -24.00 0.00 31.40 40.03 43.95
HP
40.95
Alignment Chain H1
Station: 10+85.41
() ES ETW H1 ETW ES HP
-32.00 -29.00 -24.00 0.00 31.40 40.03 40.28 40.70 40.95
48.67 48.54 48.79 49.27 48.64 48.47 48.97 48.97 48.47
4.47% -5.00% -2.00% -2.00% -2.00% 0.50:1 0.00% -0.50:1
C 0.13 F 0.25 F 0.48 F 0.63 F 0.17 C 0.50 F 0.00 F 0.50
@ 3.00 @ 5.00 @ 24.00 @ 31.40 @ 8.63 @ 0.25 @ 0.42 @ 0.25
CP
43.95
48.50
0.97%
C 0.03
@ 3.00
EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
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C/F information is calculated from CP to CL for each grade break



SLOPE STAKE LISTING & DIAGRAM

Station Range: 10+68.99 to 16+61.41 January 23, 2015 1:06:56 PM
Project Units: US Survey Feet

Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3 Project Description: HITCHCOCK Rd SIGNAL

CcP ES ETW H1 ETW ES CcpP
-32.00 |-29.00 -24.00 0.00 31.39 40.01 43.93
HP
40.93
Alignment Chain H1
Station: 10+85.43
() ES ETW H1 ETW ES HP
-32.00 -29.00 -24.00 0.00 31.39 40.01 40.26 40.68 40.93
48.67 48.54 48.79 49.27 48.64 48.47 48.97 48.97 48.47
4.47% -5.00% -2.00% -2.00% -2.00% 0.50:1 0.00% -0.50:1
C 0.13 F 0.25 F 0.48 F 0.63 F 0.17 C 0.50 F 0.00 F 0.50
@ 3.00 @ 5.00 @ 24.00 @ 31.39 @ 8.62 @ 0.25 @ 0.42 @ 0.25
CP
43.93
48.50
0.97%
C 0.03
@ 3.00
EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
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C/F information is calculated from CP to CL for each grade break



Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet
Contract No.: 05-0T2704

Co./Rte./PM: Mon/68/PM19.0-19.3

CP
-45.00

HP
-42.00

SLOPE STAKE LISTING & DIAGRAM
January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

FL HP |ES ETW H1 ETW ES cp
-38.00 -32.00 |-29.00 -24.00 0.00 26.23 31.04  |34.96
HP
31.96
Alignment Chain H1
Station: 11+00.00
HP FL HP ES ETW H1 ETW ES HP
-42.00 -38.00 -32.00 -29.00 -24.00 0.00 26.23 31.04 31.29 3171 31.96
48.36 47.36 48.36 48.51 48.76 49.24 48.72 48.48 48.98 48.98 48.48
4.00:1 -6.00:1 -5.00% -5.00% -2.00% 2.00% -5.00% 0.50:1 0.00% -0.50:1
C 1.00 F 1.00 F 0.15 F 0.25 F 0.48 F 0.52 F 0.24 C 050 F 0.00 F 0.50
@ 4.00 @ 6.00 @ 3.00 @ 5.00 @ 24.00 @ 2623 @ 481 @ 025 @ 042 @ 025
Cp CP
-45.00 34.96
48.55 48.33
6.18% -5.14%
C 0.19 F 0.15
@ 3.00 @ 3.00
EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
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C/F information is calculated from CP to CL for each grade break



Station Range: 10+68.99 to 16+61.41

Project Units: US Survey Feet

Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3

CP
-45.00

HP
-42.00

FL
-38.00

HP
-42.00
48.35
4.00:1

C 1.00
@ 4.00

January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

SLOPE STAKE LISTING & DIAGRAM

HP ES ETW H1 ETW ES CpP
-32.00 |-29.00 -24.00 0.00 23.77 28.24 32.16
HP
29.16
””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””””” —1
Alignment Chain H1
Station: 11+09.82
FL HP ES ETW H1 ETW ES HP
-38.00 -32.00 -29.00 -24.00 0.00 23.77 28.24 28.49 28.91 29.16
47.35 48.35 48.50 48.75 49.23 48.75 48.53 49.03 49.03 48.53
-6.00:1 -5.00% -5.00% -2.00% -2.00% -5.00% 0.50:1 0.00% -0.50:1
F 1.00 F 0.15 F 0.25 F 0.48 F 0.48 F 0.22 C 0.50 F 0.00 F 0.50
@ 6.00 @ 3.00 @ 5.00 @ 24.00 @ 23.77 @ 447 @ 0.25 @ 042 @ 0.25
CP CP
-45.00 32.16
48.52 48.23
5.61% -10.05%
C 0.17 F 0.30
@ 3.00 @ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break
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Station Range: 10+68.99 to 16+61.41

Project Units: US Survey Feet
Contract No.:

Co./Rte./PM: Mon/68/PM19.0-19.3

CP
-45.00

05-0T2704

HP FL
-42.00 -38.00

HP
-42.00
48.28
4.00:1

C 1.00
@ 4.00

SLOPE STAKE LISTING & DIAGRAM

January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

HP ES ETW H1 ETW
-32.00 [-29.00 -24.00 0.00 17.01
Alignment Chain H1
Station: 11+50.00
FL HP ES ETW H1 ETW ES HP
-38.00 -32.00 -29.00 -24.00 0.00 17.01 21.73 21.98 22.40 22.65
47.28 48.28 48.43 48.68 49.16 48.82 48.58 49.08 49.08 48.58
-6.00:1 -5.00% -5.00% -2.00% -2.00% -5.00% 0.50:1 0.00% -0.50:1
F 1.00 F 0.15 F 0.25 F 0.48 F 0.34 F 0.24 C 0.50 F 0.00 F 0.50
@ 6.00 @ 3.00 @ 5.00 @ 24.00 @ 17.01 @ 472 @ 0.25 @ 042 @ 0.25
Cp CP
-45.00 25.65
48.39 48.25
3.76% -11.00%
C 0.11 F 033
@ 3.00 @ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break

ES Cp
21.73 25.65
HP
22.65
-
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Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet
Contract No.: 05-0T2704

Co./Rte./PM: Mon/68/PM19.0-19.3

CpP HP FL
-45.06 |-42.00 -38.00
”””” \\

HP
-42.00
48.19
4.00:1

C 1.00
@ 4.00

Project Description: HITCHCOCK Rd SIGNAL

SLOPE STAKE LISTING & DIAGRAM
January 23, 2015 1:06:56 PM

HP ES ETW H1 ETW ES Ccp
-32.00 |-29.00 -24.00 0.00 13.71 18.44 |21.44
Alignment Chain H1
Station: 11+99.79
FL HP ES ETW H1 ETW ES Cp
-38.00 -32.00 -29.00 -24.00 0.00 13.71 18.44 21.44
47.19 48.19 48.34 48.59 49.07 48.80 48.56 48.38
-6.00:1 -5.00% -5.00% -2.00% -2.00% -5.00% -5.90%
F 1.00 F 0.15 F 0.25 F 0.48 F 0.27 F 0.24 F 0.18
@ 6.00 @ 3.00 @ 5.00 @ 24.00 @ 13.71 @ 472 @ 3.00
CpP
-45.06
48.50
10.00%
C 031
@ 3.06

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break
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Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet
Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3

CP HP FL
-45.07 |-42.01 -38.01

HP
-42.01
48.19
4.00:1
C 1.00
@ 4.00

SLOPE STAKE LISTING & DIAGRAM

January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break

HP ES ETW H1 ETW ES Ccp
-32.01 |-29.01 -24.00 0.00 13.70 18.43 21.43
Alignment Chain H1
Station: 12+00.00
FL HP ES ETW H1 ETW ES Cp
-38.01 -32.01 -29.01 -24.00 0.00 13.70 18.43 21.43
47.19 48.19 48.34 48.59 49.07 48.80 48.56 48.38
-6.00:1 -5.00% -5.00% -2.00% -2.00% -5.00% -5.89%
F 1.00 F 0.15 F 0.25 F 0.48 F 0.27 F 0.24 F 0.18
@ 6.00 @ 3.00 @ 5.00 @ 24.00 @ 13.70 @ 472 @ 3.00
CpP
-45.07
48.50
10.00%
C 031
@ 3.07
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SLOPE STAKE LISTING & DIAGRAM

Station Range: 10+68.99 to 16+61.41 January 23, 2015 1:06:56 PM

Project Units: US Survey Feet
Contract No.: 05-0T2704

Co./Rte./PM: Mon/68/PM19.0-19.3 Project Description: HITCHCOCK Rd SIGNAL

cp HP FL HP ES ETW H1 ETW ES cp
-45.01  |-42.01 -38.01 3201 |-29.01 -24.01 0.00 11.99 16.99  |19.99
”””””” \\ T ITTooloolllooooolooooonooonooooooooo e
Alignment Chain H1
Station: 12+50.00
HP FL HP ES ETW H1 ETW ES cp
-42.01 -38.01 -32.01 -29.01 -24.01 0.00 11.99 16.99 19.99
48.10 47.10 48.10 48.25 48.50 48.98 48.74 48.49 48.27
4.00:1 -6.00:1 -5.00% -5.00% -2.00% 2.00% -5.00% -7.36%
C 1.00 F 1.00 F 0.15 F 0.25 F 0.48 F 0.24 F 0.25 F 0.22
@ 4.00 @ 6.00 @ 3.00 @ 5.00 @ 24.01 @ 11.99 @ 5.00 @ 3.00
(64
-45.01
48.35
8.18%
C 025
@ 3.00
EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
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C/F information is calculated from CP to CL for each grade break



SLOPE STAKE LISTING & DIAGRAM

Station Range: 10+68.99 to 16+61.41 January 23, 2015 1:06:56 PM

Project Units: US Survey Feet
Contract No.: 05-0T2704

Co./Rte./PM: Mon/68/PM19.0-19.3 Project Description: HITCHCOCK Rd SIGNAL

cp HP FL HP ES ETW H1 ETW ES cp
-45.01  |-42.01 -38.01 3201 |-29.01 -24.01 0.00 11.99 16.99  |19.99
””””” \\
Alignment Chain H1
Station: 13+00.00
HP FL HP ES ETW H1 ETW ES cp
-42.01 -38.01 -32.01 -29.01 -24.01 0.00 11.99 16.99 19.99
48.02 47.02 48.02 48.17 48.42 48.90 48.66 48.41 48.11
4.00:1 -6.00:1 -5.00% -5.00% -2.00% 2.00% -5.00% 9.90%
C 1.00 F 1.00 F 0.15 F 0.25 F 0.48 F 0.24 F 0.25 F 0.30
@ 4.00 @ 6.00 @ 3.00 @ 5.00 @ 24.01 @ 11.99 @ 5.00 @ 3.00
(64
-45.01
48.24
7.41%
C 022
@ 3.00
EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
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C/F information is calculated from CP to CL for each grade break



SLOPE STAKE LISTING & DIAGRAM

Station Range: 10+68.99 to 16+61.41 January 23, 2015 1:06:56 PM

Project Units: US Survey Feet
Contract No.: 05-0T2704

Co./Rte./PM: Mon/68/PM19.0-19.3 Project Description: HITCHCOCK Rd SIGNAL

cp HP FL HP ES ETW H1 ETW ES cp
-45.01  |-42.01 -38.01 3201 |-29.01 -24.00 0.00 11.99 16.99  |19.99
””””” \\ e
Alignment Chain H1
Station: 13+00.02
HP FL HP ES ETW H1 ETW ES cp
-42.01 -38.01 -32.01 -29.01 -24.00 0.00 11.99 16.99 19.99
48.02 47.02 48.02 48.17 48.42 48.90 48.66 48.41 48.11
4.00:1 -6.00:1 -5.00% -5.00% -2.00% 2.00% -5.00% 9.90%
C 1.00 F 1.00 F 0.15 F 0.25 F 0.48 F 0.24 F 0.25 F 0.30
@ 4.00 @ 6.00 @ 3.00 @ 5.01 @ 24.00 @ 11.99 @ 5.00 @ 3.00
(64
-45.01
48.24
7.42%
C 022
@ 3.00
EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
Page (14 of 24)

C/F information is calculated from CP to CL for each grade break



Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet
Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3

Cp HP FL
-41.73  |-38.73 -34.73

HP
-38.73
47.99
4.00:1
C 1.00
@ 4.00

SLOPE STAKE LISTING & DIAGRAM

January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break

HP ES ETW H1 ETW ES Cp
2873|2573 2071 0.00 11.99 1699  |19.99
Alignment Chain H1
Station: 13+50.00
FL HP ES ETW H1 ETW ES Cp
-34.73 -28.73 -25.73 -20.71 0.00 11.99 16.99 19.99
46.99 47.99 48.14 48.39 48.81 48.57 48.32 48.28
-6.00:1 -5.00% -5.00% -2.00% -2.00% -5.00% -1.18%
F 1.00 F 0.15 F 0.25 F 0.41 F 0.24 F 0.25 F 0.04
@ 6.00 @ 3.00 @ 501 @ 20.71 @ 11.99 @ 5.00 @ 3.00
Cp
-41.73
47.97
-0.93%
F 0.03
@ 3.00
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Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet

Contract No.: 05-0T2704

Co./Rte./PM: Mon/68/PM19.0-19.3

CP
-38.44

HP
-35.44

FL
-31.44

HP
-35.44
47.97
4.00:1
C 1.00
@ 4.00

SLOPE STAKE LISTING & DIAGRAM

January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

FL
-31.44
46.97

-6.00:1
F 1.00
@ 6.00

HP ES ETW H1 ETW ES (0}
-25.44 -22.44 -17.43 0.00 11.99 16.99 19.99
Alignment Chain H1
Station: 14+00.00
HP ES ETW H1 ETW ES Cp
-25.44 -22.44 -17.43 0.00 11.99 16.99 19.99
47.97 48.12 48.37 48.72 48.48 48.38 48.39
-5.00% -5.00% -2.00% -2.00% -2.00% 0.39%
F 0.15 F 0.25 F 0.35 F 0.24 F 0.10 C 0.01
@ 3.00 @ 5.01 @ 17.43 @ 11.99 @ 5.00 @ 3.00
Cp
-38.44
4791
-2.13%
F 0.06
@ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break
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Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet
Contract No.: 05-0T2704

Co./Rte./PM: Mon/68/PM19.0-19.3

CP
-35.16

HP
-32.16

FL

-28.16
HP FL
-32.16 -28.16
47.95 46.95
4.00:1 -6.00:1
C 1.00 F 1.00
@ 4.00 @ 6.00

SLOPE STAKE LISTING & DIAGRAM

January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

CP
19.99

HP ES ETW H1 ETW ES
-22.16 -19.16 -14.15 0.00 11.99 16.99
Alignment Chain H1
Station: 14+50.00
HP ES ETW H1 ETW ES Cp
-22.16 -19.16 -14.15 0.00 11.99 16.99 19.99
47.95 48.10 48.35 48.63 48.39 48.29 48.26
-5.00% -5.00% -2.00% -2.00% -2.00% -1.26%
F 0.15 F 0.25 F 0.28 F 0.24 F 0.10 F 0.04
@ 3.00 @ 501 @ 14.15 @ 11.99 @ 5.00 @ 3.00
Cp
-35.16
47.83
-3.89%
F 0.12
@ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break
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Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet
Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3

Cp
-33.01

HP
-30.01

FL
-26.01

HP
-30.01
47.94
4.00:1
C 1.00
@ 4.00

Project Description: HITCHCOCK Rd SIGNAL

FL
-26.01
46.94
-6.00:1
F 1.00
@ 6.00

SLOPE STAKE LISTING & DIAGRAM
January 23, 2015 1:06:56 PM

HP ES ETW H1 ETW ES CP
20.01 -17.01 -12.01 0.00 11.99 16.99 19.99
Alignment Chain H1
Station: 14+82.84
HP ES ETW H1 ETW ES
-20.01 -17.01 -12.01 0.00 11.99 16.99
47.94 48.09 48.34 48.58 48.34 48.24
-5.00% -5.00% -2.00% -2.00% -2.00%
F 0.15 F 0.25 F 0.24 F 0.24 F 0.10
@ 3.00 @ 5.00 @ 12.01 @ 11.99 @ 5.00
CP
-33.01
47.82
-4.06%
F 0.12
@ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break
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Station Range: 10+68.99 to 16+61.41

Project Units: US Survey Feet
Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3

Cp
-33.01

HP FL
-30.01 -26.01

HP
-30.01
4791
4.00:1
C 1.00
@ 4.00

SLOPE STAKE LISTING & DIAGRAM

January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

FL
-26.01
46.91
-6.00:1
F 1.00
@ 6.00

HP ES ETW H1 ETW ES CP
20.01 -17.01 -12.01 0.00 11.99 16.99 19.99
Alignment Chain H1
Station: 15+00.00
HP ES ETW H1 ETW ES CpP
-20.01 -17.01 -12.01 0.00 11.99 16.99 19.99
4791 48.06 48.31 48.55 48.31 48.06 47.95
-5.00% -5.00% -2.00% -2.00% -5.00% -3.72%
F 0.15 F 0.25 F 0.24 F 0.24 F 0.25 F 0.11
@ 3.00 @ 5.00 @ 12.01 @ 11.99 @ 5.00 @ 3.00
CP
-33.01
47.76
-4.76%
F 0.14
@ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
C/F information is calculated from CP to CL for each grade break
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SLOPE STAKE LISTING & DIAGRAM

Station Range: 10+68.99 to 16+61.41 January 23, 2015 1:06:56 PM
Project Units: US Survey Feet

Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3 Project Description: HITCHCOCK Rd SIGNAL

Cp HP FL HP ES ETW H1 ETW ES (64
-33.01 -30.01 -26.01 -20.01 -17.01 -12.01 0.00 11.99 16.99 19.99

Alignment Chain H1
Station: 15+50.00

HP FL HP ES ETW H1 ETW ES Cp
-30.01 -26.01 -20.01 -17.01 -12.01 0.00 11.99 16.99 19.99
47.82 46.82 47.82 47.97 48.22 48.46 48.22 47.97 47.49
4.00:1 -6.00:1 -5.00% -5.00% -2.00% -2.00% -5.00% -6.29:1
C 1.00 F 1.00 F 0.15 F 0.25 F 0.24 F 0.24 F 0.25 F 0.48
@ 4.00 @ 6.00 @ 3.00 @ 5.00 @ 12.01 @ 11.99 @ 5.00 @ 3.00

(64
-33.01
47.87
1.59%
C 0.05
@ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear

C/F information is calculated from CP to CL for each grade break Page (20 of 24)



SLOPE STAKE LISTING & DIAGRAM

Station Range: 10+68.99 to 16+61.41 January 23, 2015 1:06:56 PM
Project Units: US Survey Feet

Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3 Project Description: HITCHCOCK Rd SIGNAL

Cp HP FL HP ES ETW H1 ETW ES (64
-33.01 -30.01 -26.01 -20.01 -17.01 -12.01 0.00 11.99 16.99 19.99

Alignment Chain H1
Station: 15+82.93

HP FL HP ES ETW H1 ETW ES Cp
-30.01 -26.01 -20.01 -17.01 -12.01 0.00 11.99 16.99 19.99
47.76 46.76 47.76 4791 48.16 48.40 48.16 47.91 47.64
4.00:1 -6.00:1 -5.00% -5.00% -2.00% -2.00% -5.00% -9.15%
C 1.00 F 1.00 F 0.15 F 0.25 F 0.24 F 0.24 F 0.25 F 0.27
@ 4.00 @ 6.00 @ 3.00 @ 5.00 @ 12.01 @ 11.99 @ 5.00 @ 3.00

(64
-33.01
47.95
6.25%
C 0.19
@ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear

C/F information is calculated from CP to CL for each grade break Page (21 of 24)



Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet
Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3

Cp
-33.01

HP
-30.01

FL
-26.01

HP
-30.01
47.73
4.00:1
C 1.00
@ 4.00

SLOPE STAKE LISTING & DIAGRAM

January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

FL
-26.01
46.73
-6.00:1
F 1.00
@ 6.00

HP ES ETW H1 ETW ES
20.01 -17.01 -12.01 0.00 11.99 16.99
Alignment Chain H1
Station: 16+00.00
HP ES ETW H1 ETW ES CpP
-20.01 -17.01 -12.01 0.00 11.99 16.99 19.99
47.73 47.88 48.13 48.37 48.13 47.88 47.48
-5.00% -5.00% -2.00% -2.00% -5.00% -13.37%
F 0.15 F 0.25 F 0.24 F 0.24 F 0.25 F 0.40
@ 3.00 @ 5.00 @ 12.01 @ 11.99 @ 5.00 @ 3.00
CP
-33.01
47.64
-3.06%
F 0.09
@ 3.00

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear

C/F information is calculated from CP to CL for each grade break
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19.99
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Station Range: 10+68.99 to 16+61.41
Project Units: US Survey Feet
Contract No.: 05-0T2704

Co./Rte./PM: Mon/68/PM19.0-19.3

CP
-35.08

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear

HP
-30.01

HP
-30.01
47.65
4.00:1
C 1.00
@ 4.00

SLOPE STAKE LISTING & DIAGRAM
January 23, 2015 1:06:56 PM

Project Description: HITCHCOCK Rd SIGNAL

FL
-26.01

FL
-26.01
46.65
-6.00:1
F 1.00
@ 6.00

HP ES ETW H1 ETW ES (0}
-20.01 -17.01 -12.01 0.00 11.99 16.99 19.99
Alignment Chain H1
Station: 16+50.00
HP ES ETW H1 ETW ES Cp
-20.01 -17.01 -12.01 0.00 11.99 16.99 19.99
47.65 47.80 48.05 48.29 48.05 47.80 47.82
-5.00% -5.00% -2.00% -2.00% -5.00% 0.88%
F 0.15 F 0.25 F 0.24 F 0.24 F 0.25 C 0.03
@ 3.00 @ 5.00 @ 12.01 @ 11.99 @ 5.00 @ 3.00
Cp
-35.08
47.14
-10.00%
F 0.51
@ 5.08

C/F information is calculated from CP to CL for each grade break
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SLOPE STAKE LISTING & DIAGRAM
Station Range: 10+68.99 to 16+61.41 January 23, 2015 1:06:56 PM
Project Units: US Survey Feet

Contract No.: 05-0T2704
Co./Rte./PM: Mon/68/PM19.0-19.3 Project Description: HITCHCOCK Rd SIGNAL

H1 ETW ES (64
11.99 16.99 19.99

FL HP ES ETW
0.00

Cp HP
-17.01 -12.01

-34.73 -30.01 -26.01 -20.01

Alignment Chain H1
Station: 16+61.41

HP FL HP ES ETW H1 ETW ES Cp
-30.01 -26.01 -20.01 -17.01 -12.01 0.00 11.99 16.99 19.99
47.63 46.63 47.63 47.78 48.03 48.27 48.03 47.78 47.76
4.00:1 -6.00:1 -5.00% -5.00% -2.00% -2.00% -5.00% -0.53%
C 1.00 F 1.00 F 0.15 F 0.25 F 0.24 F 0.24 F 0.25 F 0.02
@ 4.00 @ 6.00 @ 3.00 @ 5.00 @ 12.01 @ 11.99 @ 5.00 @ 3.00
(64
-34.73
47.15
-10.00%
F 0.47
@ 4.72

EAR Filename: S:\05-0T270\500 Contract Preparation\PS&E Processing\5120118\ear\h1_finish_cd.ear
Page (24 of 24)

C/F information is calculated from CP to CL for each grade break



