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NOTE:

FOR ACCURATE RIGHT OF WAY DATA,
CONTACT RIGHT OF WAY ENGINEERING
AT THE DISTRICT OFFICE.
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THE STATE OF CALIFORNIA OF 77S OFFICERS
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: POST MILES SHEET| TOTAL
Dist| COUNTY ROUTE TOTAL PROJECT . |SHEETS
05 SLO 460 46.0/50.2 551

B g 5-18-15

AREGISTERED CIVIL ENGINEER

6-1-15

DATE

PLANS APPROVAL DATE

THE STATE OF CALIFORNIA OR [7S OFFICERS
OF AGENTS SHALL NOT BE RESPONSIBLE FOR
THE ACCURACY OF COMPLETENESS OF SCANNED

COPIES OF THIS PLAN SHEET.

EARTHWORK (CONTINUED)

Rdwy Emb
LOCATION Exc (N)
CY CY
® STAGE 3 PHASE 2
Rte 46 EB LANES, Sta 881+50.00 TO Sta 975+50.00 — 6,543 57,542
Rte 46 EB LANES, Sta 982+00.00 TO Sta 1018+94.58 “AEERB+F PLUS ACCRD1 ‘(1/’ 293,913 183,595
Rte 46 EB LANES, Sta 1021+00.00 TO Sta 1043+05.44 A\ 3,419 6,117
Rte 46 EB LANES, Sta 1058+37.82 TO Sta 1067+36.36 11,035 560
Rte 46 EB LANES, Sta 1068+73.50 TO Sta 1088+71.93 46 32,313
Rte 46 EB RSP, Sta 904+00.00 TO Sta 917+00.00 43,729 31,373
Prvt Dwy Z2A 19 0,450
Prvt Dwy 2B 29 12,2006
CHOLAME Crk Br RIGHT 32,920 7,031
EAST CENTRE S+, Sta 14467.73 TO Sta 18+25.52 416 2,812
Prvt Dwy 7 520 16
Rte 46 EB Trans 534 2,871
REMOVE DETOUR 2 4,673 5,319
REMOVE DETOUR 3 6,865 555
REMOVE Temp Prvt Dwy 3 1,814 992
STAGE 3 PHASE 2 SUBTOTAL 406,475 349,752
® STAGE 3 PHASE 3
Rte 46 EB LANES, Sta 975+50.00 TO Sta 982+00.00 0 9,681
Rte 46 EB LANES, Sta 1018+94.58 TO Sta 1021+00.00 270 1,772
Rte 46 EB LANES, Sta 1057+02.82 TO Sta 1058+37.82 1,457 44
CEMETERY Rd, Sta 19+02.17 TO Sta 20+50.00 129 2
Prvt Dwy 9 110 1
REMOVE Temp Prvt Dwy 2 583 131
REMOVE Temp Prvt Dwy 7B 177 188
STAGE 3 PHASE 3 SUBTOTAL 2,726 11,819
® STAGE 4
Rte 46 WB LANES, Sta 1014+04.68 TO Sta 1017+55.02 115 1
Rte 46 WB LANES, Sta 1018+94.58 TO Sta 1028+00.00 93 39
REMOVE 1067 512 45
REMOVE DETOUR 1 1594 819
REMOVE WB TRANS 1129 510
STAGE 4 SUBTOTAL 3,443 1,414
STAGE 1 SUBTOTAL 258,469 227,043
STAGE 2 PHASE 1 SUBTOTAL 90,306 91,785
STAGE 2 PHASE 2 SUBTOTAL 600 1635
STAGE 3 PHASE 1 SUBTOTAL 2,365 1,279
STAGE 3 PHASE 2 SUBTOTAL 406,475 349,752
STAGE 3 PHASE 3 SUBTOTAL 2,726 11,819
STAGE 4 SUBTOTAL 3,443 1,414
TOTAL 764,384 684,728
(N) NOT A SEPARATE PAY ITEM, FOR INFORMATION ONLY.

WREPLACED PER ADDENDUM No.1 DATED DECEMBER 30, 2015

NO SCALE

SUMMARY OF QUANTITIES
Q-5

=> 29-DEC-2015

DATE PLOTTED

LAST REVISION

10-06-15]| TIME PLOTTED => 09:35

EARTHWORK
Rdwy Emb
LOCATION Exc (N)
X
CY CY
® STAGE 1 PHASE 1
Rte 46 WB LANES, Sta 883+25.46 TO Sta 893+22.00 8,814 690
Rte 46 WB LANES, Sta 895+06.78 TO Sta 984+74.73 10,835 102,467
Rte 46 WB LANES, Sta 987+92.19 TO Sta 1018+94.58 179,132 71,114
Rte 46 WB LANES, Sta 1021+00.00 TO Sta 1033+98.43 15,144 15,529
Rte 46 EB Rt DITCH, Sta 1037+50.00 TO Sta 1043+05.44 953 3,045
ol g Rte 46 EB LANES, Sta 1043+05.44 TO Sta 1057+02.82 3,717 18,601
2 - CHOLAME Crk Br LEFT 19,337 6,621
o | ¢ DETOUR 1 819 377
= | DETOUR 2 4,673 5,319
x| = DETOUR 3 6,865 555
EAST CENTRE S+, Sta 9+50.00 TO Sta 14+67.73 961 145
CEMETERY Rd, Sta 14+04.81 TO Sta 19+02.17 3,844 9
Prvt Dwy 4 28 1,804
X Prvt Dwy © 89 234
=9 Temp Prvt Dwy 1 45 20
2| @ Temp Prvt Dwy 2 131 221
2| 8 Temp Prvt Dwy 3 982 228
2 j Temp Prvt Dwy 5 959 52
S|4 Temp Prvt Dwy TA 495 5
I Temp Prvt Dwy 7B 188 7
Temp Prvt Dwy 8 2260 O
PCC SLAB, Rte 46 € Sta 971+32.27 232 0
STAGE 1 SUBTOTAL 258,469 227,043
cn| & STAGE 2 PHASE
ﬁjg o ® Rte 46 WB LANES, Sta 893+22.00 TO Sta 895+06.78 Y:fj? 96 842
o0 | S Rte 46 WB LANES, Sta 984+74.73 TO Sta 987+92.19 \Y/ |0 83599 18,109
I Rte 46 WB LANES, Sta 993+25 TO Sta 1003+77.16 . 83,992 0 1
il Rte 46 WB LANES, Sta 1018+94.58 TO Sta 1021+00.00 356 4,103 \\v//
x Rte 46 WB LANES, Sta 1033+98.43 TO Sta 1060+41.47 3,339 33,236
Rte 46 WB LANES, Sta 1062+03.47 TO Sta 1091+00.00 506 20,564
Const Temp WIDENING AT SRRA Dwy 84 2,281
= DETOUR 4 1,305 6,603
S Prvt Dwy | 130 31
Tl Prvt Dwy 3 0 5,382
%; § Prvt Dwy 5 108 292
|2 Prvt Dwy 8 63 86
2| 2 ABANDON Temp Prvt Dwy TA 327 256
3 ? STAGE 2 PHASE 1 SUBTOTAL 90,306 91,785
=
0 STAGE 2 PHASE 2
® Rte 46 WB LANES, Sta 1060+41.47 TO Sta 1062+03.47 111 178
Prvt Dwy 1 BERM O 417
REMOVE Temp Prvt Dwy 1 14 47
S REMOVE Temp Prvt Dwy 5 194 194
< |= REMOVE Temp Prvt Dwy 8 226 197
= Rte 46 WB HSS DITCH, Sta 1033+49.30 TO Sta 1033+98.43 55 978
g g STAGE 2 PHASE 2 SUBTOTAL 600 1,635
=
= » STAGE 3 PHASE 1
w| W ® Rte 46 EB LANES, Sta 1067+36.36 TO Sta 1068+73.50 360 4
— 9 SRRA Dwy 1 859 86
= SRRA Dwy 2 1,146 71
E o SRRA Dwy BERM 0 1,118
o STAGE 3 PHASE 1 SUBTOTAL 2,365 1,279
=) CONTINUED
| (N) NOT A SEPARATE PAY ITEM, FOR INFORMATION ONLY.
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Dist| COUNTY ROUTE TOTAL PROJECT | No. |SHEETS
05| SLO 46 46.0/50.2 | 429 551
VEGETATION CONTROL (MINOR CONCRETE) / /
Ao V. (Al 5 ppis
VEC%EN-I:I_'AI‘?EIEN CONCRETE REGISTERED CIVIL ENGINEER DATE
x PLAN STAINING CLARKE
Sht DESCRIPTION (MINOR XXX 6-1-15 ¢ 79664
No., COI’]C) PLANS APPROVAL DATE 19/30/16
L-11 | Rtfe 46 € Sta 1000+98.45 TO Sta 1003+67.36 EB IS, LAYOUT TYPE 12F 324.2 324.2 COPIES OF THIS PLAN SHEET.
L-11 | Rtfe 46 € Sta 1002+67.95 TO Sta 1003+67.96 EB OS, LAYOUT TYPE 12B 61.6 61.6
L-11 | Rte 46 € Sta 1006+14.21 TO Sta 1007+75.63 WB IS, LAYOUT TYPE 12E 131.9 131.9 CONCRETE STAINING
L-11 | Rtfe 46 € Sta 1006+15.02 TO Sta 1007+22.55 WB 0OS, LAYOUT TYPE 12B 61.6 61.6
[
=~ | o L-16 | Rtfe 46 € Sta 1071+20.00 TO Sta 1072+51.04 EB 0S, LAYOUT TYPE 11B 79.8 79.8 @ @
il MGS SUBTOTAL 659.1 659.1 .
v | x % L TT CONCRETE
o |- ROADSIDE SIGN TABLE TOTAL (Sht SQ0-4) 154.6 154.6 — s |23 DESCRIPTION STAINING
L
= TOTAL 813.7 813.7 zw & | S
< L <<V o T+
%%% INCLUDED IN CONCRETE STAINING SUMMARY TABLE 1T |e>0|ax=z
a um oz | o>
SQYD
. D-2 2 c G1 DI APRON 24-9 GRATE Med 27.6
w | S D-2 2 e G1 DI APRON 24-9 GRATE Med 27.6
x| W D-3 4 N G2 DI APRON 24-9 GRATE Med 27.6
<< )
S |2 CABLE RAILING D-3 4 o G2 DI APRON 24-9 GRATE Med 27.6
z |~ D-6 7 g G2 DI APRON 24-9 GRATE Med 27.6
S | @ @ @ D-6 7 i G2 DI APRON 24-9 GRATE Med 27.6
- o | e CABLE D-6 7 D G2 DI APRON 24-9 GRATE Med 27.6
pd _ _
O 5 0 LOCATION RAILING D-6 7 q G2 DI APRON 24-9 GRATE Med 27.6
— | = > D-8 9 ] Mod G2 DI APRON 24-9 GRATE Med 55,2
ZW <0 .| <5 D-9 11 || G2 DI APRON 24-9 GRATE Med 27.6
o ST |x>0|xZ D-10 13 e G2 DI APRON 24-9 GRATE Med 27.6
om | 7 LF D-10 13 g G2 DI APRON 24-9 GRATE Med 27.6
=0 2 D-6 7 c Rte 46 € Sta 930+05.00 85.75' L+ 19.0 D-10 13 i G2 DI APRON 24-9 GRATE Med 27.6
= D-6 7 e Rte 46 € Sta 930+05.00 87.25' Rt 19.0 D-10 16 d G2 DI APRON 24-9 GRATE Med 27.6
20| = D-6 8 a Rte 46 ¢ Sta 939+15.00 86.50' L+ 17.0 D-10 16 f G2 DI APRON 24-9 GRATE Med 27.6
- D-6 8 c Rte 46 € Sta 939+15.00 86.50' Rt 17.0 D-10 17 a OMP Mod DI APRON 36R GRATE TYPE 1 DEPRESSION 2.4
% D-8 9 c Rte 46 ¢ Sta 956+52.24 86.74' L+ 17.0 D-11 18 a G2 DI APRON 24-9 GRATE Med 27.6
D-8 9 i Rte 46 ¢ Sta 955+54.14 88.83' Rt 17.0 D-11 18 c G2 DI APRON 24-9 GRATE Med 27.6
D-8 10 e Rte 46 € Sta 963+46.94 90.15' L+ 96.7 D-11 19 a OMP Mod DI APRON 36R GRATE TYPE 2 DEPRESSION 3.6
. D-8 10 e Rte 46 € Sta 962+35.27 94.45' Rt 116.0 D-12 20 d G2 DI APRON 24-9 GRATE Med 27.6
= D-9 11 d Rte 46 ¢ Sta 975+48.25 94.77' L+ 30.3 D-12 20 e G2 DI APRON 24-9 GRATE Med 27.6
S| D-9 11 d Rte 46 € Sta 974+44.09 92.75' Rt 32.1 D-12 20 f G2 DI APRON 24-9 GRATE Med 27.6
S| 2 D-10 12 d Rte 46 ¢ Sta 985+90.51 150.76' L+ 43,4 D-12 21 a OMP Mod DI APRON 36R GRATE TYPE 2 DEPRESSION 3.6
N D-10 12 d Rte 46 € Sta 986+77.80 155.00' L+ 42,9 D-12 25 d G2 DI APRON 24-9 GRATE Med 27.6
2| 2 D-10 14 g Rte 46 € Sta 988+34.37 123.43' L+ 66.3 D-12 25 f G2 DI APRON 24-9 GRATE Med 27.6
= D-10 14 g Rte 46 ¢ Sta 990+56.48 149.01' R+t 69.5 D-14 29 d G2 DI APRON 24-9 GRATE Med 27.6
= D-10 15 a Rte 46 ¢ Sta 989+28.74 115.89' L+ 54,7 D-14 29 e G2 DI APRON 24-9 GRATE Med 27.6
= D-10 15 a Rte 46 € Sta 991+38.96 141.96' Rt 55.7 D-14 29 N G2 DI APRON 24-9 GRATE Med 27.6
D-12 22 b E CENTRE St € Sta 16+08.08 62.80° Lt 21.0 D-16 32 d G2 DI APRON 24-9 GRATE Med 27.6
D-12 22 d CEMETERY Rd € Sta 17+47.99 26.08° R+t 21.0 D-16 32 f G2 DI APRON 24-9 GRATE Med 27.6
D-13 28 |m-- | Rte 46 ¢ Stq +034+032-03—328F6—++ 1035+84 203.30' L+ —43— | 21.0 D-16 35 q G2 DI APRON 24-9 GRATE Med 27.6
5 D-14 28 b Rte 46 ¢ Sta 1038+44.93 110.16' Rt 13.5 D-2 39 c G1 DI APRON 24-9 GRATE Med 27.6
x = D-15 30 b Rte 46 ¢ Sta 1058+40.34 107.33' R+t 15.0 W D-2 39 e G1 DI APRON 24-9 GRATE Med 27.6
'%—: D-15 30 d Rte 46 ¢ Sta 1059+12.91 107.94’ R+ 15.0 D-2 39 g G1 DI APRON 24-9 GRATE Med 27.6
T Z D-16 33 g Rte 46 ¢ Sta 1071+68.41 86.50' L+ 32.3 CONCRETE STAINING SUBTOTAL 892.8
=Z O D-16 33 g Rte 46 ¢ Sta 1072+08.05 86.48' R+t 29.7
= o D-16 35 a Rte 46 ¢ Sta 1076+73.64 86.97' L+ 20.5 VEGETATION CONTROL (MINOR Conc) TOTAL (THIS Sht) 813.7
u| W D-16 35 a Rte 46 ¢ Sta 1077+14.50 98.98 R+ 21.7 PCC PIPE DOWNDRAINS TOTAL (Sht Q-12) 37.0
—| 2 D-17 36 b Rte 46 € Sta 1081+69.44 86.37' L+ 13.5 PCC OVERSIDE DRAINS TOTAL (Sht Q-13) 17.1
= © D-17 36 ] Rte 46 ¢ Sta 1082+50.00 100.00° R+ 13.5 CONCRETE (DITCH LINING) TOTAL (Sht Q-13) 544,8 .
E o TOTAL —o4 23— TOTAL 2305.4 S
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