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Addendum No. 3 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN FRESNO 
COUNTY AT VARIOUS LOCATIONS. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Wednesday, August 27, 2014. 

This addendum is being issued to revise the project plans, the Notice to Bidders and Special Provisions, the Bid 
book, and Information Handout. 

Project plan sheets 16, 22, and 31 are replaced and attached for substitution for the like-numbered sheets. 

In the Special Provisions, Section 1-1.01, is replaced as attached. 

In the Special Provisions, Section 2-1.06B is replaced as attached. 

In the Special Provisions, Section 12-3, is replaced as attached. 

The Information Handout "Alternative Temporary Crash Cushion" is added as attached. 

  





 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

   

027862 Alternative Temporary Crash Cushion System 12 
027616 Concrete Barrier Delineators 82 
027617 Concrete Barrier Markers 82 
027618 Concrete Barrier Transition Connection 83 
027619 Alternative Crash Cushion System 83 
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Add to section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 

Means Description 
Included in the Information Handout Alternative Temporary Crash Cushion System 
Available as specified in the Standard 
Specifications 

Cross Sections 
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Add to section 12-3: 

12-3.18  ALTERNATIVE TEMPORARY CRASH CUSHION SYSTEM 

12-3.18A  General 

12-3.18A(1)  Summary 

This section includes specifications for installing and maintaining temporary crash cushion system. 

Alternative temporary crash cushion system must be furnished and installed as shown on the plans and under 
these special provisions. 
 
The allowable alternative for temporary crash cushion system shall consist of one of the following National 
Cooperative Highway Research Program (NCHRP) Report 350, 1993  Test Level 3 device. 
 

12-3.18B  Submittals 

Submit a certificate of compliance and a copy of the manufacturer’s installation instructions for the temporary 
crash cushion system. 

12-3.18C  Materials 

 A temporary crash cushion system must be one of the following: 

 
1. ABSORB 350 (TL-3) – You can obtain the crash cushion system from the manufacturer, Barrier Systems 

Incorporated, 180 River Road, Rio Vista, California 94571, Telephone (888) 800-3691. You can also obtain 
the crash cushion system from the distributor, Statewide Safety and Signs, 522 Lindon Lane, Nipomo, 
California 93444, Telephone (805) 929-5070, FAX (805) 929-5786. 
 

2. SLED (TL-3) - You can obtain the crash cushion system from the manufacturer, TrafFix Devices, Inc., 160 
Avenida La Pata, San Clemente, California 92673, Telephone (949) 361-5663, FAX (949) 361-9205. 
 

3.   ACZ-350(TL-3) – You can obtain the crash cushion system from the manufacturer, Energy Absorption 
Systems, Inc., 70 W Madison Street, Suite 2350, Chicago, Illinois 60602, Telephone (312) 467-6750, FAX 
(312) 467-1356.  You can also obtain the crash cushion system from the following distributors: 

 
 A. Southern California:  Traffic Control Service, Inc., 1818 East Orangethorpe, Fullerton, California 92831, 

Telephone 800-222-8274, FAX 714-526-9521. 
 
 B. Northern California:  Traffic Control Service, Inc., 8585 Thys Court, Sacramento, California 95828, 

Telephone 800-884-8274, FAX 916-387-9734. 
 
12-3.18D  Maintenance 

Repair, remove and replace damaged alternative temporary crash cushion system due to your operations at your 
expense, as determined by the Engineer.   

Repair, remove and replace the alternative temporary crash cushion system damaged by public traffic will be paid 
for as extra work at force account as provided in Section 4-1.05 of the Standard Specifications. Remove and 
replace alternative temporary crash cushion system damaged beyond repair by public traffic immediately, when 
ordered by the Engineer.   
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12-3.18E  Measurement and Payment 
Alternative temporary crash cushion system is measured by the unit as determined for each system used in the 
work or ordered by the Engineer at each location.  
 
If the Engineer orders a lateral move of the alternative temporary crash cushion system and the repositioning is 
not shown on the plans, moving the alternative temporary crash cushion system will be paid for as extra work as 
provided in Section 4-1.05 of the Standard Specifications and the alternative temporary crash cushion system will 
not be counted for payment in the new position. 
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BID ITEM LIST 

06-0M8204 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070030 LEAD COMPLIANCE PLAN    LS 
LUMP SUM LUMP SUM 

 

 2 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM LUMP SUM 

 

 3 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM LUMP SUM 

 

 4 120120 TYPE III BARRICADE    EA 24   

 5 120159 TEMPORARY TRAFFIC STRIPE (PAINT)    LF 120   

 6 120165 CHANNELIZER (SURFACE MOUNTED)    EA 58   

 7 128652 PORTABLE CHANGEABLE MESSAGE 
SIGN (LS)    

LS 
LUMP SUM LUMP SUM 

 

 8 129000 TEMPORARY RAILING (TYPE K)    LF 1,020   

 9 129100 TEMPORARY CRASH CUSHION MODULE   EA 11   

 10 BLANK      

 11 BLANK      

 12 130100 JOB SITE MANAGEMENT    LS 
LUMP SUM LUMP SUM 

 

 13 130200 PREPARE WATER POLLUTION CONTROL 
PROGRAM    

LS 
LUMP SUM LUMP SUM 

 

 14 130620 TEMPORARY DRAINAGE INLET 
PROTECTION    

EA 1   

 15 130680 TEMPORARY SILT FENCE    LF 1,150   

 16 130900 TEMPORARY CONCRETE WASHOUT    LS 
LUMP SUM LUMP SUM 

 

 17 141120 TREATED WOOD WASTE    LB 4,680   

 18 150661 REMOVE GUARDRAIL    LF 1,110   

 19 150715 REMOVE THERMOPLASTIC PAVEMENT 
MARKING    

SQFT 140   

 20 150747 REMOVE ROADSIDE SIGN 
(STRAP AND SADDLE BRACKET 
METHOD)   

EA 3   
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BID ITEM LIST 

06-0M8204 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 027617 CONCRETE BARRIER MARKERS    EA 25   

 62 027618 CONCRETE BARRIER TRANSITION 
CONNECTION    

LF 75   

 63 027619 ALTERNATIVE CRASH CUSHION 
SYSTEM    

EA 5   

 64 839701 CONCRETE BARRIER (TYPE 60)    LF 770   

 65 839703 CONCRETE BARRIER (TYPE 60C)    LF 1,010   

 66 840515 THERMOPLASTIC PAVEMENT MARKING   SQFT 170   

 67 860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION   

LS 
LUMP SUM LUMP SUM 

 

 68 861088 MODIFY RAMP METERING SYSTEM    LS 
LUMP SUM LUMP SUM 

 

 69 861503 MODIFY LIGHTING    LS 
LUMP SUM LUMP SUM 

 

 70 BLANK    
 

 

 71 027862 ALTERNATIVE TEMPORARY CRASH 
CUSHION  SYSTEM 

EA 3 
 

 

 72 999990 MOBILIZATION    LS 
LUMP SUM LUMP SUM 

 

 
 
 
 
 
 

TOTAL BID: $ 
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